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1. Developer/applicant shall install signing and striping in accordance with the 
approved plan. 

 
2. Traffic stripes, pavement markings and raised pavement markers shall be 

manufactured and installed per Caltrans Publication CA-MUTCD latest 
revision, Caltrans Standard Plans and Caltrans Standard Specifications, 
Latest Editions adopted by the Orange County Board of Supervisors. 

 
3. All signs shall be standard size unless otherwise noted on plans.  Signs shall 

be installed on square perforated steel tube posts with breakaway bases per 
SP 1417, unless otherwise noted on the plan. 

4. All stripes, signs and pavement markings shall be reflectorized. 
 
5.  Stencils for pavement markings shall match Orange County Standard 

stencils exactly.  All striping and marking details shall match Caltrans 
Standard Plan Details. 

 
6. All conflicting stripes and pavement markings shall be removed by 

sandblasting.  Conflicting signs and raised pavement markers shall be 
removed.  All removals of signs and markings shall be the responsibility of the 
developer or applicant. 

 
7. New applications of paint shall be applied in two (2) equal thickness totaling 

the minimum wet thickness indicated in Standard Specification Section 310-
5.6.5, “Traffic Stripes and Markings”, and shall include 50% of the required 
beads with each application when applied to new asphalt pavement, paint 
shall have a minimum seven day period between applications unless 
otherwise directed by the engineer. 

 
8. All removed signs shall be salvaged and delivered to the County yard as 

directed by the County inspector on the job site. 
 
9. Raised pavement markers shall be furnished and installed by the contractor in 

accordance with the striping details shown on the signing and striping plan.  
Installation shall be completed within seven working days of roadway striping.   

 


